
Southeast Region, 15 Packages 

2012-2013 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT 
 

SOUTHEAST REGION 
 

CONSULTANT PACKAGE SE 01 
 
 Project I.D. #1 3190-09-71 
 Highway/Street: STH 36 
 Termini/Location: STH 120 to Westridge Avenue 
 County: Walworth and Racine 
 Length:  6.31 miles 
 Project Type: Resurfacing, bridge overlay. 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic with flagging, detour for reconstruction area. 
  
 Letting Date: September 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
  
Major Items of Work: Common excavation, asphaltic surface milling, mill and relay, HMA 

pavement, bridge overlay, base aggregate, ancillary concrete, culvert 
replacement, pavement marking  

Complexity Level: Low 
Associated Contracts: None 
Restrictions: Holiday Work Restrictions 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes      
Anticipated Number:  1-2 
 
Required Certification: Highway Technician Certification Program for aggregate and concrete 
Duties:  Assistant engineer; inspection; materials testing, sampling, and 

acceptance; project documentation; etc.  
 
For more information, contact: Deb Evers, Consultant Unit Supervisor 
 

mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2001,%203190-09-71
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CONSULTANT PACKAGE SE 02 
 
 Project I.D. #1 1320-04-61 
 Highway/Street: STH 11 
 Termini/Location: I-43 to STH 120 
 County: Walworth County 
 Length:  5.45 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed (local traffic only) – Detour  
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  1,000,000-1,999,999 
 
  
  
Major Items of Work: Milling, HMA pavement, asphalt base patching, joint crack repair, beam 

guard adjustments, pavement marking, signing, and culvert repairs  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Holiday Work Restrictions 
 
Construction Leader Required: No 
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate and Materials sampling  
Duties:  Construction administration, inspection, materials testing and construction 

finals  
 
For more information, contact: Deb Evers, Consultant Unit Supervisor  
 

mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2002,%201320-04-61
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CONSULTANT PACKAGE SE 03 
 
 Project I.D. #1 2810-04-70 
 Highway/Street: STH 164 
 Termini/Location: STH 36 to N. Co. Line 
 County: Racine 
 Length:  5.08 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed - Detour 
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $7,500,000 - $9,999,999 
 
Major Items of Work: Mill and relay HMA Pavement, earthwork, geogrid, base aggregate 

dense, curb & gutter, storm sewer, pavement marking, signing, electrical, 
beam guard, & landscaping 

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work, fish spawning, and school year restrictions 
 
Construction Leader Required: No 
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, concrete, and sampling 
Duties:  Earthwork GPS Survey and Final Earthwork Quantity Computations, 

Inspection, Material Testing, Training WisDOT Entry Engineers, 
Construction Finals 

 
For more information, contact: Deb Evers, Consultant Unit Supervisor  

mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2003,%202810-04-71
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CONSULTANT PACKAGE SE 04 
 
 Project I.D. #1 2025-13-70 
 Highway/Street: STH 190, Capitol Drive 
 Termini/Location: STH 16 to Five Fields Road 
 County: Waukesha 
 Length:  2.19 miles 
 Project Type: Resurface 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic. Night work expected. 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
 
  
Major Items of Work: Diamond grinding, base patching, joint repair, asphalt overlay and 

ancillary concrete.  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday Work Restrictions 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes      
Anticipated Number:  2-3 
 
Required Certification: Highway Technician Certification Program for aggregate and concrete 
Duties:  Assistant engineer; inspection; materials testing, sampling, and 

acceptance; project documentation; etc.  
 
For more information, contact: Deb Evers, Consultant Unit Supervisor 

mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2004,%202025-13-70
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CONSULTANT PACKAGE SE 05 
 

Project I.D. #1 2140-10-70        
 Highway/Street: STH 181, Wauwatosa Road 
 Termini/Location: Western Road to Bridge Road  
 County: Ozaukee 
 Length:  0.51 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed with detour route CTH C - CTH Y - STH 60 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
  
  
Major Items of Work:        
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday Work Restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2.5 to 3 
 
Required Certification: PCC, Asphalt and Aggregate 
Duties:  Construction management & Inspection   
 
For more information, contact: Deb Evers, Consultant Unit Supervisor 

mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2005,%202140-10-70
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CONSULTANT PACKAGE SE 06 
 
 Project I.D. #1 3110-05-70 
 Highway/Street: STH 59 
 Termini/Location: Oakridge Dr – CTH X 
 County: Waukesha 
 Length:  6.5 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Project will be constructed under traffic with flagging 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
  
Major Items of Work: Base aggregate, grading/earthwork, mill & relay asphaltic pavement, 

HMA pavement, PMA bridge deck overlay, concrete curb and gutter, 
beam guard, rumble strips, and pavement marking.  

Complexity Level: Low 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: AGGTEC-1, PCCTEC-1 
Duties:  Inspection, materials testing  
 
For more information, contact: Deb Evers, Consultant Unit Supervisor 

mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2006,%203110-05-70
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CONSULTANT PACKAGE SE 07 
 
 Project I.D. #1 1228-26-70 
 Highway/Street: I-43/I-94 
 Termini/Location: National Ave to Menomonee River 
 County: Milwaukee 
 Length:  3.86 Miles 
 Project Type: Deck overlay and resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Staged closure, traffic switches  
  
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $30,000,000 to $35,000,000 
 
 

Project I.D. #2 1228-25-70 
 Highway/Street: I-43/I-94 
 Termini/Location: National Ave to Menomonee River 
 County: Milwaukee 
 Length:  3.86 Miles 
 Project Type: Bridge deck replacement and structure painting 
 Urban and/or Rural: Urban 
 Traffic Control: Staged closure  
  
 Letting Date: May 13, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $15 Million and more 
 
  
Major Items of Work: Bridges deck overlays, bridge deck replacements, median shoulder 

reconstruction, mill and overlay and bridge painting.  
 
Complexity Level: Medium 
Associated Contracts: N/A 
Restrictions: Holiday work restrictions and Summerfest restrictions. 
 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  35 
Required Certification: PCC, Aggregate sampling, HMA Nuclear Density. 
Duties:  Inspection duties, reporting, records documentation, materials 

documentation and testing, measurement of quantities. 
  
For more information, contact: Deb Evers, Consultant Unit Supervisor  

mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2007,%201228-26-70%201228-25-70
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CONSULTANT PACKAGE SE 08 
 
 Project I.D. #1 2810-02-71 
 Highway/Street: STH 164 
 Termini/Location: 1.2 Miles South of Big Bend 
 County: Waukesha 
 Length:  0.05 miles 
 Project Type: Culvert replacement – box culvert 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed - detour 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Excavation/grading, box culvert construction, PCC pavement, earthwork, 

base aggregate dense, pavement marking and signing, and landscaping 
Complexity Level: Medium-Low 
Associated Contracts: None 
Restrictions: Holiday Work Restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: No 
Anticipated Number:  0  
 
Required Certification: Aggregate, Concrete, and Sampling 
Duties:  Construction Administration, Inspection, Materials Testing, Training 

WisDOT Staff on Box Culvert Construction Inspection, and Construction 
Finals  

 
For more information, contact: Deb Evers, Consultant Unit Supervisor 

mailto:mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2008,%202810-02-71
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CONSULTANT PACKAGE SE 09 
 
 Project I.D. #1 2810-06-70 
 Highway/Street: STH 164 
 Termini/Location: Henneberry Avenue to IH 43 
 County: Waukesha 
 Length:  2.14 miles 
 Project Type: Reconstruction & Rehabilitation 
 Urban and/or Rural: Both 
 Traffic Control: Road closed - detour 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
 
Major Items of Work: Mill, pulverize and relay HMA pavement, PCC pavement, earthwork, 

breaker run, base aggregate dense, curb and gutter, storm sewer, 
concrete sidewalk and steps, pavement marking and signing, electrical, 
beam guard, and landscaping 

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Aggregate, Concrete, and Sampling 
Duties:  Construction Administration, Inspection, Materials Testing, and 

Construction Finals  
 
For more information, contact: Deb Evers, Consultant Unit Supervisor 

mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2009,%202810-06-70
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CONSULTANT PACKAGE SE 10 
 
 Project I.D. #1 2265-03-76 
 Highway/Street: S 27th St  
 Termini/Location: College Ave to Howard Ave (W. Side) 
 County: Milwaukee 
 Length:  3.02 miles 
 Project Type: Street Lighting 
 Urban and/or Rural: Urban 
 Traffic Control: Road open during construction 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000-$999,999 
 
   
Major Items of Work: Street lighting, landscaping and traffic control  
Complexity Level: Medium 
Associated Contracts: N/A 
Restrictions: Holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: No 
Anticipated Number:  0 
 
Required Certification: Concrete 
Duties:  Construction Administration, Electrical Inspection and Construction Finals  
 
For more information, contact: Deb Evers, Consultant Unit Supervisor 

mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2010,%202265-03-76
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CONSULTANT PACKAGE SE 11 
 

Project I.D. #1 1090-19-72 
 Highway/Street: IH 43, Rock Freeway (North Bound) 
 Termini/Location: STH 83 to STH 164 
 County: Waukesha 
 Length:  6.832 Miles 
 Project Type: Rehabilitation (Pavement & Structures) 
 Urban and/or Rural: Both 
 Traffic Control: Construction Staging: Crossover with 2 lanes of traffic in each direction.      
  Outside crossover areas, two-lane traffic will be maintained for peak hour  
                                               travel & single lane closures during off peak hours. 
  
 Letting Date: September 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $12,500,000 - $14,999,999 
 
  
  
Major Items of Work: Grading, Removing Asphaltic Surface Milling, Rubblizing, Concrete                       
                                    Barrier Wall, Concrete Base Patching, HMA Pavement, 
                                               Structures: B-67-120, B-67-124, B-67-126, B-67-128, B-67-132  
                                               (Widening/Redecking/Super Structure Replacement/Painting). 
 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday Restrictions & Special Events 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  5 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling & Bridge Painting 
Duties:  Public Involvement, Inspection & Material Testing  
 
 
For more information, contact: Deb Evers, Consultant Unit Supervisor 

mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2011,%201090-19-72
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CONSULTANT PACKAGE SE 12 
 
 Project I.D. #1 1411-03-70 
 Highway/Street: STH 33, Washington Street 
 Termini/Location: US 41 to CTH Z 
 County: Washington 
 Length:  4.66 miles 
 Project Type: Recondition 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic using staged construction 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $7,500,000 - $9,999,999 
 
  
Major Items of Work: Removals, grading, marsh excavation, select borrow, base aggregate, 

HMA pavement, concrete pavement, concrete curb and gutter,  storm 
sewer, culverts, erosion control, permanent signing, traffic control, 
pavement markings, restoration, and all incidental items necessary to 
complete the work  

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday Work Restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes      
Anticipated Number:  2-3 
 
Required Certification: Highway Technician Certification Program for aggregate and concrete 
Duties:  Assume duties of project/construction engineer; inspection; materials 

testing, sampling, and acceptance; project documentation; etc.  
 
For more information, contact: Deb Evers, Consultant Unit Supervisor 
 

mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2012,%201411-03-70
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CONSULTANT PACKAGE SEF 01 
 
 Project I.D. #1 1030-11-77 
 Highway/Street: STH 20 to CTH K – East Frontage Roads 
 Termini/Location: IH 94 – Village of Mt. Pleasant & Village of Caledonia   
 County: Racine 
 Length:  2.60 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed with detour on West Frontage Road 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 
 Project I.D. # 2 1030-11-78 
 Highway/Street: STH 20 to CTH K – West Frontage Roads 
 Termini/Location: IH 94 – Town of Yorkville & Town of Raymond 
 County: Racine 
 Length:  2.62 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed with detour on East Frontage Road 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 

Project I.D. # 3 1030-11-70 
 Highway/Street: CTH K Interchange – East Frontage Road and Local Roads 
 Termini/Location: IH 94 – Village of Caledonia 
 County: Racine 
 Length:  1.01 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed with detour on West Frontage Road 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 

Project I.D. # 4 1030-11-74 
 Highway/Street: CTH K Interchange – West Frontage Road and Local Roads 
 Termini/Location: IH 94 – Town of Raymond 
 County: Racine 
 Length:  1.16 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed with detour on East Frontage Road 
  
 Letting Date: January 8, 2013 
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 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 

Project I.D. # 5 1030-25-77 
 Highway/Street: CTH K to CTH G – East Frontage Road 
 Termini/Location: IH 94 – Village of Caledonia 
 County: Racine 
 Length:  1.02 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed with detour on West Frontage Road 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 

Project I.D. # 6 1030-25-78 
 Highway/Street: CTH K to CTH G – West Frontage Road 
 Termini/Location: IH 94 – Town of Raymond 
 County: Racine 
 Length:  1.17 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed with detour on East Frontage Road 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
 
Major Items of Work: Removals, Grading, Base Aggregate, Concrete Pavement, HMA 

Pavement, Curb & Gutter, Sidewalk, Storm Sewer, Culverts, Erosion 
Control, Permanent Signing, Traffic Control, Pavement Markings  

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Completion Date, Holiday Restrictions, Fish Spawning Work Restrictions 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  5-6 
 
Required Certification: Concrete, Aggregate 
Duties:  Construction Management, Materials Testing, Inspection  
 
For more information, contact: Deb Evers, Consultant Unit Supervisor 

mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SEF%2001,%201030-11-77%201030-11-78%201030-11-70%201030-11-74%201030-25-77%201030-25-78
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 CONSULTANT PACKAGE SEF 02 
 

Project I.D. #1 1030-20-82 
 Highway/Street: Rawson Avenue Interchange and Ramps 
 Termini/Location: IH 94 
 County: Milwaukee County 
 Length:  1.5 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged Closure, Self Propelled Modular Transport 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: Yes 
 Anticipated Construction Cost:  $7,500,000 - $9,999,999 
 
 

Project I.D. #2  1030-26-71 
 Highway/Street: Ryan Rd Interchange 
 Termini/Location: Bridges for future ramp alignment 
 County: Milwaukee County 
 Length: 0.5 miles 
 Project Type: Bridge Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged Closures 
 
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: Yes 
 Anticipated Construction Cost: $1,000,000 - $1,999,999 
 
  
Major Items of Work:  New Bridge Construction, Self Propelled Modular Transport (SPMT), 

Traffic Control, Bridge Demolition, pavement removals, grading, storm 
sewers, removing asphaltic surface milling, HPC concrete pavement, curb 
and gutter, and CSD aesthetic treatments. 

Complexity Level:  High 
Associated Contracts: None 
Restrictions: Holiday Work Restrictions, Rawson Avenue Interchange Feb 2013 Ryan 

Rd Ramp Bridges March 2013 
       
Construction Leader Required: No 
Construction Support Staff Required: Yes 
Anticipated Number:  6  
   
 
Required Certification: PCC, Aggregate sampling, HMA Density testing, Dynamic Pile support 

and analysis,  
Duties:  Construction Management, Inspection, Materials Testing 
 
For more information, contact:  Deb Evers, Consultant Unit Supervisor 
 
 
 
 
 

mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SEF%2002,%201030-20-82%201030-25-71
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CONSULTANT PACKAGE SEF 04 
 
 Project I.D. #1 1030-24-81 
 Highway/Street: STH 11 Interchange- Access Road Reconstruction 
 Termini/Location: IH 94 - Village of Mt. Pleasant 
 County: Racine 
 Length:  0.106 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed Open to Traffic 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-499,999 
 
 Project I.D. # 2 1030-24-76 
 Highway/Street: STH 11 Interchange - Frontage Road Grading 
 Termini/Location: IH 94 – Town of Yorkville & Village of Mt. Pheasant 
 County: Racine 
 Length:  0.502 miles 
 Project Type: New Construction 
 Urban and/or Rural: Rural 
 Traffic Control: Minimal 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,000 
 

Project I.D. # 3 1030-24-80 
 Highway/Street: CTH KR to STH 11 – Box Culvert Extension 
 Termini/Location: IH 94 – Village of Mt. Pheasant 
 County: Racine 
 Length:  0 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Frontage Road Shoulder Closure 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000-$249,000 
 
Major Items of Work: Common Excavation, Borrow Excavation, Curb & Gutter, Concrete Masonry, 

Asphalt Pavement  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Working Days, Holiday Restrictions, Fish Spawning Work Restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Concrete Aggregate 
Duties:  Construction Management, Inspection  
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For more information, contact: Deb Evers, Consultant Unit Supervisor 
 

mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SEF%2004,%201030-24-81%201030-24-76%201030-24-80
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